

Planning Commission

ADDENDUM NO. 2 TO THE
REQUEST FOR PROPOSAL (RFP)
FOR APPOINTMENT OF

LEGAL ADVISER

Government of India

**ADDENDUM NO. 2 TO THE
REQUEST FOR PROPOSAL (RFP)
FOR APPOINTMENT OF LEGAL ADVISER
RFP NOTICE NO. 14026/13/2009-INFRA OF 11 DECEMBER
2009**

1. The following are the modifications to the Request for Proposal for Appointment of Legal Adviser dated 11 December 2009 as modified by Addendum No. 1 on 08 January 2010. The deletions from the earlier text of the Request for Proposal are indicated as strikethroughs and the additions are underlined.					
Sl. No.	Clause No.	Modified Provision of the Request for Proposal			
(i)	5.2 of Schedule – 1: Terms of Reference	Time schedule for important Deliverables (the “ Key Dates ”) of the Consultancy and the payment schedule linked to the specified deliverables is given below:			
		Key Date No.	Description of Deliverables	Week No.	Payment
		KD1	Inception Report	2	Nil
		KD2	Review, vetting and comments on the Draft Model Concession Agreement to be provided by the Authority <u>Collating and compiling the relevant regulations, rules and provisions of laws, review of Manuals and development of Revenue Model</u>	53	1510%
		KD3	Collating and compiling the relevant regulations, rules and provisions of laws, review of Manuals and development of Revenue Model <u>Review, vetting and comments on the Draft Model Concession Agreement to be provided by the Authority</u>	75	2025%
		KD4	Vetting of the final draft MCA	12	45%
		KD5	Completion of Services including assistance during finalisation of MCA	24	20%
			Total		100
(ii)	5.4 of Schedule – 1: Terms of Reference	The Deliverables and maximum payable man hours for completing the Deliverables shall be as specified below:			
		Deliverable	Description of Deliverables	Maximum Man Hours	

		<table border="1"> <tr> <td style="text-align: center;">A</td> <td>Review of the Draft Model Concession Agreement provided by the Authority <u>Collating and compiling the relevant regulations, rules and provisions of laws, review of Manuals and development of Revenue Model</u></td> <td style="text-align: center;">Lower of 80 or actual <u>80</u></td> </tr> <tr> <td style="text-align: center;">B</td> <td>Collating and compiling the relevant regulations, rules and provisions of laws, review of Manuals and development of Revenue Model <u>Review of the Draft Model Concession Agreement provided by the Authority</u></td> <td style="text-align: center;">80 <u>Lower of 80 or actuals</u></td> </tr> <tr> <td style="text-align: center;">C</td> <td>Vetting of the final draft MCA</td> <td style="text-align: center;">140</td> </tr> <tr> <td style="text-align: center;">D</td> <td>Attending meetings and conferences and providing legal advice and assistance as specified in Clauses 3.2, 3.4, 3.6 and 3.7 (including an estimated 30 hours for meetings and conferences with the Authority)</td> <td style="text-align: center;">Lower of 100 or actuals</td> </tr> <tr> <td colspan="2" style="text-align: center;">Estimated Total</td> <td style="text-align: center;">400</td> </tr> </table>	A	Review of the Draft Model Concession Agreement provided by the Authority <u>Collating and compiling the relevant regulations, rules and provisions of laws, review of Manuals and development of Revenue Model</u>	Lower of 80 or actual <u>80</u>	B	Collating and compiling the relevant regulations, rules and provisions of laws, review of Manuals and development of Revenue Model <u>Review of the Draft Model Concession Agreement provided by the Authority</u>	80 <u>Lower of 80 or actuals</u>	C	Vetting of the final draft MCA	140	D	Attending meetings and conferences and providing legal advice and assistance as specified in Clauses 3.2, 3.4, 3.6 and 3.7 (including an estimated 30 hours for meetings and conferences with the Authority)	Lower of 100 or actuals	Estimated Total		400	
A	Review of the Draft Model Concession Agreement provided by the Authority <u>Collating and compiling the relevant regulations, rules and provisions of laws, review of Manuals and development of Revenue Model</u>	Lower of 80 or actual <u>80</u>																
B	Collating and compiling the relevant regulations, rules and provisions of laws, review of Manuals and development of Revenue Model <u>Review of the Draft Model Concession Agreement provided by the Authority</u>	80 <u>Lower of 80 or actuals</u>																
C	Vetting of the final draft MCA	140																
D	Attending meetings and conferences and providing legal advice and assistance as specified in Clauses 3.2, 3.4, 3.6 and 3.7 (including an estimated 30 hours for meetings and conferences with the Authority)	Lower of 100 or actuals																
Estimated Total		400																
(i)	Annex-4 of Schedule – 2: Form of Agreement	<p>Payment Schedule:</p> <table border="1"> <thead> <tr> <th style="text-align: center;">Key Date No.</th> <th style="text-align: center;">Description of Deliverables</th> <th style="text-align: center;">Week No.</th> <th style="text-align: center;">Payment</th> </tr> </thead> <tbody> <tr> <td style="text-align: center;">KD1</td> <td>Inception Report</td> <td style="text-align: center;">2</td> <td style="text-align: center;">Nil</td> </tr> <tr> <td style="text-align: center;">KD2</td> <td>Review, vetting and comments on the Draft Model Concession Agreement to be provided by the Authority <u>Collating and compiling the relevant regulations, rules and provisions of laws, review of Manuals and development of Revenue Model</u></td> <td style="text-align: center;">5 <u>3</u></td> <td style="text-align: center;">15 <u>10</u>%</td> </tr> <tr> <td style="text-align: center;">KD3</td> <td>Collating and compiling the relevant regulations, rules and provisions of laws, review of Manuals and development of Revenue Model <u>Review, vetting and comments on the Draft Model Concession Agreement to be provided by the Authority</u></td> <td style="text-align: center;">7 <u>5</u></td> <td style="text-align: center;">20 <u>25</u>%</td> </tr> </tbody> </table>	Key Date No.	Description of Deliverables	Week No.	Payment	KD1	Inception Report	2	Nil	KD2	Review, vetting and comments on the Draft Model Concession Agreement to be provided by the Authority <u>Collating and compiling the relevant regulations, rules and provisions of laws, review of Manuals and development of Revenue Model</u>	5 <u>3</u>	15 <u>10</u> %	KD3	Collating and compiling the relevant regulations, rules and provisions of laws, review of Manuals and development of Revenue Model <u>Review, vetting and comments on the Draft Model Concession Agreement to be provided by the Authority</u>	7 <u>5</u>	20 <u>25</u> %
Key Date No.	Description of Deliverables	Week No.	Payment															
KD1	Inception Report	2	Nil															
KD2	Review, vetting and comments on the Draft Model Concession Agreement to be provided by the Authority <u>Collating and compiling the relevant regulations, rules and provisions of laws, review of Manuals and development of Revenue Model</u>	5 <u>3</u>	15 <u>10</u> %															
KD3	Collating and compiling the relevant regulations, rules and provisions of laws, review of Manuals and development of Revenue Model <u>Review, vetting and comments on the Draft Model Concession Agreement to be provided by the Authority</u>	7 <u>5</u>	20 <u>25</u> %															

		KD4	Vetting of the final draft MCA	12 45%
		KD5	Completion of Services including assistance during finalisation of MCA	24 20%
			Total	100

2. A revised version of the Request for Proposal for Appointment of Legal Adviser dated 11 December 2009 incorporating the changes in Addendum No. 1 and 2 issued on 08 January 2010 and 18 January 2010 respectively, is placed on the Website. In case, no further amendments are made to the RFP, the same may be treated as the final version.